

GOVERNMENT OF ARUNACHAL PRADESH  
OFFICE OF THE DIRECTOR GENERAL OF POLICE  
PHQ::: ITANAGAR

NO. PHQ/MT-540/2018

Dated Itanagar, the 31<sup>st</sup> May, 2018

TENDER

Sealed quotations are invited on the official pad of the registered firm for preparation of layout for PESO (Petroleum and Explosive Safety Organization) at new Petrol Pump at AAPBn Complex, Chimpu for Arunachal Pradesh Police MT.

The sealed tenders will be received up to **1100 hrs on 31.7.2018** at PHQ MT office Chimpu. The tenders will be opened at **1130 hrs** on the same day. Tenderers or their authorized representatives may remain present at the time of the opening of the tenders.

The details of works are at Annexure 'A' which is enclosed. The rate should be given against each item as per mentioned in Annexure 'A'.

The rates quoted should be valid for the financial year 2018-19. Work will have to be done within 1 week of the order issued from the office.

The payment shall be made to the firm directly on receipt of the fund from the Government.

The envelope containing the quotation should be subscribed quotation for preparation of layout for PESO for PHQ MT, Itanagar.

The undersigned reserves the right to reject any of all quotations without assigning any reasons.

Sd-

Director General of Police  
PHQ, Itanagar  
Arunachal Pradesh


Dated Itanagar the ...!5<sup>th</sup>.....July'2018.

Memo No PHQ/MT-540/2018

Copy to:-

1. Notice Board of PHQ Itanagar.
2. Notice Board of MT Itanagar.
3. Notice Board of S.P. (Telecom) office Itanagar.
4. Notice Board of S.P. (Capital) office Itanagar.
5. M/S Car Adays Naharlagun .
6. M/S Shree Shyam Motors Naharlagun.
7. M/S Jagdamba Automobiles Naharlagun.
8. M/S Unique Communication & Traders Itanagar.
9. OC Computer cell PHQ to upload in the police website.
10. Office copy.

PHQ - MT Nig.  
D/No. 659  
Dt. 12/02/18



(Shankar Choudhary) IPS  
Superintendent of Police(Telecom)  
THQ Chimpu, Itanagar  
Arunachal Pradesh

**ANNEXURE -I****Preparation of layout for PESO**

Sl.no.	Items	Rate	Amount in (Rs)
1.	Preparation of main layout of Diesel Storage Tank including printing, site visit & liaisoning with PESO for construction approval.		
2.	Preparation of revised layout (as per site) of Diesel storage Tank including printing, site visit & liaisoning with PESO for final licence.		
3.	Conducting site visit and issue of certificate under rules 126 & 130 as Petroleum rules 202		

Detail of the Firm submitted along with Seal & Signature